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QUESTIONS AND REPONSES 
 

NUMBERS 39-83 
 
 
39. Which version of Adobe Acrobat is required? The most current version is Adobe 
Acrobat 8.0, is that acceptable, or do you need a different version? 
 
Answer:  Adobe Acrobat 8.0 is acceptable but not required.  As stated in RFP Section 
L.2, electronic media versions of proposal files are to be formatted in Adobe Acrobat 6.0 
(PDF) or higher. 
 
40. Section L of the RFP states that questions may be submitted within 30 calendar 
days of the release of the RFP.  Will this timeframe be extended due the proposal due 
date extension? 
 
Answer:  Yes.  The second sentence in Section L.30 will be amended as follows:  All 
questions must be submitted not later than 30 calendar days prior to the proposal due 
date.  This change will be included in a future amendment to the RFP. 
 
41. In the RFP section L.5(f)(4)(B), DOE has provided costs for non-discriminating 
activities.  DOE has stated the dollar value shall not be changed except to add the 
Offeror’s indirect costs.  Will DOE please provide a breakdown of these costs relating to 
labor and ODCs by year?  We presume that Labor would be subject to fringe benefits, 
overhead and G&A, whereas ODCs would only be subject to G&A and/or a material 
handling fee.  The breakdown of those costs between labor and ODCs will have a 
material impact on the application of indirect rates.  
 
Answer:  The costs relating to non-discriminating activities are inclusive of estimates for 
direct labor, fringe benefits, other direct costs (ODCs), indirect rates and overhead.  The 
only changes to the costs are the inclusion of G&A and/or Corporate Home Office 
Allocation Rate.  Section L.5 (f) (4) (B) will be Amended to read as follows: “The Offeror 
will not be allowed to change the assigned dollar figures with the exception to apply its 
proposed mark-up costs (e.g., G&A, Corporate Home Office Allocation Rate), if 
applicable, and to apply the base and award fee amounts. 
 
42. For all PWS elements, what assumptions should Offerors utilize as the starting 
point for work?  Should offerors assume that all work is on-schedule in accordance with 
the baseline? 
 
Answer:    For proposal preparation purposes, the Offeror should assume all work is on 
schedule in accordance with the requirements of the RFP in lieu of the Baseline which 
is a reference document.  The PWS provides direction as to what work should be 
completed for each work element.   
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43. For PWS C.1.5.1, what is the starting point?  The PWS states that the EE/CA 
has been submitted for approval.  Work to be performed is “complete any remaining 
field work” and the final deliverable is due 2/28/2010 (5 months after start).  How much 
work should offerors assume has been completed? 
 
Answer:  Any remaining field work which should be almost complete (e.g. punch list 
items, demobilization etc.) to support the 2/28/2010 Removal Action Completion Report.  
For proposal preparation purposes, the Offeror should assume all work is on schedule 
in accordance with the requirements of the RFP.  The PWS provides direction as to 
what work should be completed for each work element.   
 
44. PWS C.1.4.2 states the removal action will be completed on 9/30/2009 (prior to 
start of this contract).  The deliverable required is to submit the removal action 
completion report.  How much work should offerors assume has been completed on the 
first day of this contract? 
 
Answer:  The Offeror should assume that 0% of the removal action completion report 
has been completed on the first day of this contract.    
 
45. PWS C.1.4.3 states that submittal of the D1 Removal Action Work Plan is due on 
November 30, 2009 (2 months after award).  How much work should offerors assume 
has been completed prior to the award date of this contract?  
 
Answer:    The Offeror should assume that 0% of the D1 version of the removal action 
work plan has been completed on the first day of this contract, but that a D0 version has 
been prepared and submitted to DOE. 
 
46. PWS C.1.2(h)(3) states that “Contractor shall be designated as the waste 
generator…”  We respectfully request a revision to the language that will allow the 
Offeror to sign manifests on behalf of DOE as follows: “When shipping and/or 
transporting DOE materials the shipping papers shall be executed by the 
CONTRACTOR on behalf of the DOE and shall have “On behalf of U. S. Department of 
Energy” on the signature line and “U. S. Department of Energy in care of the 
CONTRACTOR” in the shipper/generator’s name and mailing address section.” 
 
Answer:  The language will remain as written.  
 
47. For PWS C.1.5.1, what are the current crew sizes? 
 
Answer:  Currently there are no crews in the field. 
 
48. Will DOE provide access to the 2007 – 2008 PCB spill report of the actual PCB 
spills and activities for the last full two calendar years? 
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Answer:  Summary tables for the 2007-2008 PCB spill reports have been posted on the 
Paducah Remediation web site under the Reference Documents link under the PCB 
link. 
 
49. Is all the Legacy waste gone? If not, has the remaining legacy waste been 
characterized, if yes, will DOE provide that characterization?  
 
Answer:  As of February 2009 all legacy waste has not been characterized or removed 
from the PGDP site.  It is scheduled to be dispositioned by September 30, 2009. 
 
50. For PWS 1.6, the RFP stipulates in Section C on page C-37, that the Offeror is to 
implement the ROD to support all waste disposal activities. Other sections of the RFP 
indicate that the on-site disposal cell will be available to accept up to 15% of the waste 
generated. The ROD is not completed, and no decision has been made about whether 
the on-site disposal cell will be the selected option, but at the same time offerors have to 
provide a cost estimate for the approach. Thus, for evaluation purposes, would DOE 
consider providing to all offerors the assumption of an on-site disposal cell as the option 
that is assumed for preparation of the cost estimate? This will prevent DOE evaluating 
approaches that are based on assumptions of the outcome of the ROD, when the ROD 
has not been completed. This common assumption will allow DOE to evaluate apples to 
apples in this area where an answer is not yet available and what offerors can do is only 
assume the outcome of the ROD. 
 
Answer:  The RFP does not state that the on-site disposal cell will be available to 
accept up to 15% of the waste generated.  Section C.1.9 requires 15% completion of 
the remedial action field work.  A decision of on-site vs. off-site has not been made, but 
for proposal preparation purposes only, it is acceptable to assume a disposal cell will be 
available for PGDP Federal Facilities Agreement derived waste. 
 
51. Section C, Page C-31, PWS C.1.4.2, Work to Be Performed a) states that the 
work “Includes all applicable field work and analytical work necessary to support 
CERCLA documents.” If the Removal Action for the three facilities, including field 
activities, will be completed by September 30, 2009, what then are the field activities 
expected of the Offeror?  
 
Answer:  Field activities may include disposal of wastes excavated or generated during 
this project, site restoration, and demobilization activities. 
 
52. As the DOE TSCA Incinerator will no longer be available after Sept 2009, will 
DOE please provide treatment/disposal options and rates to be used in this proposal for 
radioactively contaminated PCB wastes that can not go into the Paducah on-site C-746-
U landfill? 
 
Answer:   Offerors will need to investigate treatment options and rates. (Note that for 
proposal preparation purposes, Section C.1.7 is a non-discriminating activity and the 
costs is provided in Section L.5.) 
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53. In terms of PWS C.1.3, what is the starting point in terms of the equipment and 
infrastructure removal in the C-410/420 complex? The Site Management Plan for 2008 
appears to be at odds with the language in the RFP especially in light of the dates. Will 
DOE clarify the starting state of the equipment and infrastructure removal in the C-
410/420 complex? 
 
Answer:   Per the RFP, Offerors should assume they will perform all activities to 
remove, decontaminate, decommission, demolish, and disposition all infrastructure 
components that contain asbestos or other hazardous materials and perform structural 
demolition of remaining structures down to the slab for sectors I through VIII in 
accordance with the approved Removal Action Work Plan for C-410. 
 
54. Will DOE please clarify the deliverable date for the D&D reports, the Site 
Management Plan for 2008, indicates that it is one single report, whereas the RFP 
indicates that each removal action requires a separate report? In addition, the dates are 
in conflict, will DOE please clarify? 
 
Answer:  The Site Management Plan (SMP) for 2008 contains the only currently 
negotiated regulatory enforceable milestone deliverable for D&D.  It should not be 
interpreted as a conflict with the RFP scope and deliverables.  It is up to the Offeror 
to delineate the CERCLA documents (i.e. scope, content, and number of documents), 
beyond those currently approved, that will be necessary to support the D&D based on 
its proposed approach.   It is expected that the Offeror’s plan would support the RFP 
requirements as well as the one currently negotiated milestone in the SMP. 
 
55. For PWS C.1.1.1, C-400 Source Remediation, will DOE please confirm the 
starting state for the C-400 remedial action?   
 
Answer:  Drilling for the first electrode borehole started on December 8, 2008. 
 
56. C.1.8( j) (page C-42) requires the contractor to "monitor all SWMUs in 
accordance with the RCRA Permit."  We are unable to find any reference in the 
Paducah RCRA Part B Permits that requires monitoring of all (over 500) SWMUs.  
Would DOE please specify an applicable reference in the RCRA Permit and clarify what 
work is referenced in this requirement?   
 
Answer:  The RCRA Permit requires notifications for any work to be conducted in a 
SWMU, which is what was meant by this sentence.  No further reference will be 
provided.    
 
57. C.1.8 (m) (page C-42) states:  "Complete the C-746-U Groundwater Assessment 
Plan field investigation report and any required remedial actions in performance of the 
C-746-U Landfill Assessment."  This seems to imply that conducting remedial action is a 
portion of the scope of work within the Environmental Monitoring and Reporting 
(C.1.8) section of the PWS.  Would DOE confirm that this is correct, or should DOE 
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consider moving any required groundwater remedial actions to the Groundwater 
Environmental Actions (C.1.1) section of the PWS? 
 
Answer:  It is anticipated the Groundwater Assessment will be complete prior to 
implementation of the new contract.  At this time, any required corrective actions are 
expected to be minor and will likely remain as a part of Environmental Monitoring and 
Reporting (C.1.8).   
 
58. Part IV, Section L of the RFP provides DOE costs for Non-Discriminator Activities 
including Administration (C.1.10.4).   Section C.1.10.10 notes that the “Contractor is 
responsible to provide only peripheral activities related to the telephone system for its 
own personnel.”   Is the contractor responsible for monthly telephone connection fees?   
 
Answer:  Initial and monthly connection fees are provided as a GFSI.  
  
59. Section C.1.10.4 notes that the “Contractor shall provide administrative services 
including but not limited to…..”  Do these administrative services include Office machine 
rentals, expenses, and supplies? 
 
Answer:  Yes. The contractor is responsible for their administrative services to include 
office machine rentals, expenses, and supplies.  
 
60. Section C.1.10.4 notes that the “Contractor shall provide administrative services 
including but not limited to…..”  Do these administrative services include accounting and 
auditing expenses? 
 
Answer:  Yes.  The Contractor is responsible for its own accounting and 
auditing expenses, including when federal entities perform audits of the Contractor. 
 
61. Section C.1.2.(c)(3)  1.   If sale is selected, assist DOE in completing the sale 
and disposition of the classified nickel and other recyclable metals and materials.  As 
allowed by applicable law, any proceeds generated from the sale of the classified nickel 
and other recyclable metals and materials will be utilized as directed by DOE to off-set 
and/or accelerate remediation of the Paducah Site.  
 
Question.   Can bidders assume that the off-set will reduce our proposed costs to 
conduct work at the Paducah site during the year in which we complete the sale and 
reduce our bid costs accordingly?   
 
Answer:  No. Offerors should not assume that any proceeds from the sale and 
disposition of the classified nickel and other recyclable metals and materials will be 
used to off-set and/or accelerate remediation of the Paducah Site. 
 
62.  Which version of Microsoft Office is acceptable to the Government? Do you 
require the documents to be in Microsoft Office 2003, or may we use 2007? 
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Answer:  Section L.5 states that Attachments L-7, L-8 and L-9, Cost Proposal 
Information and any spreadsheets  or mathematical computation shall be submitted 
using Microsoft Excel 2000 or higher.  It is DOE’s preference that this information be 
submitted in Microsoft Office 2003. 
 
63. Table C.1.1.1(a) (page C-7) specifies a milestone date of July 30, 2010 for the 
D1 Remedial Action Completion Report (RACR) for the C-400 source remediation.  
Table 5 (page 37) of the Remedial Action Work Plan (DOE/LX/07-0004&D2/R1, 
September 2008) specifies the RACR submittal date to be April 2011.  In Schedule 
04.11.01.05 C-400 on the EMCBC Paducah Remediation web site, Phase II remedial 
action field activities will not be completed until August 2010 and the RACR submittal 
date is specified to be June 28, 2011.  Would DOE please clarify which is the correct C-
400 source remediation D1 RACR submittal milestone?  If the answer is to use the 
7/30/2010 date specified in the RFP, how does DOE want offerors to resolve the 
apparent conflict of submitting a RACR before remedial action in the field has been 
completed? 
 
Answer:  The contract milestone date is July 30, 2010.  There is no conflict.  DOE 
expects the contractor to utilize their resources and sequence their activities to meet 
milestones and contractual obligations.  Baseline dates and Federal Facility Agreement 
(FFA) dates have flexibility or float built into them.  The baseline and FFA are separate 
agreements from the contract and they do NOT supersede the milestone dates in the 
contract.  Regulatory milestone changes negotiated among DOE and regulators do 
NOT change or provide relief to contractual milestones.  Any changes to contractual 
milestones will only be executed in accordance with the terms and conditions of the 
contract.    
 
64. Table C.1.2(a) (page C-16) lists estimated quantities of wastes generated by the 
previous contractor.   
1) Would DOE please provide the radiological characterization for the MTRU and TRU 
wastes? 
2) Would DOE please provide the TRU waste physical form? 
3) Would DOE please provide radiological characterization date for the TSCA MLLW? 
 
Answer:  1)Current characterization data indicates total TRU concentrations ranging 
from 101 to 710 nCi/g for MTRU wastes and 237 to 639 nCi/g for TRU wastes. 
2) The current descriptions for the 21 MTRU containers are: Aqueous liquids - 10 
containers; Solids w/liquids or sludges - 3 containers; Solids/debris - 6 containers; 
Solids/samples - 2 containers.  The current descriptions for the 3 TRU containers are: 
Solid/residuals or samples - 2 containers; Solid/metal - 1 container. 
3) Generally this waste may contain radionuclides typically found at the PGDP (Tc-99, 
U-234, U238) at concentrations less than 1,000 pCi/g.  
(See the Paducah MTRU/TRU Containers table posted under the Reference 
Documents link under Material Disposition). 
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65. Table C.1.2(b) (page C-16) lists estimated quantities of newly generated wastes 
to be generated.  Would DOE please provide historical chemical and radiological 
characterization data that offerors can use to predict characteristics of future “runoff 
from waste facilities”?     
 
Answer:  The majority of this runoff has little to no detectable contaminants.  
Approximately 20 percent of the runoff has low levels of organic contaminants (PCBs, 
TCE) and radionuclides (uranium compounds and associated daughter products).  
 
66. Q&A following the Paducah Remediation and Infrastructure Pre-Solicitation 
Conference, dated October 2, 2008, Question REM 17 (page 3 of 5): DOE has decided 
not to release the current contract baseline for the Paducah Remediation Project, yet 
requires all offerors to propose a fully priced and resource loaded schedule, equivalent 
to a baseline, for the new 5-year contract.  The effort required to develop a baseline is 
expensive and time consuming.  Would DOE please reconsider their decision and 
immediately release the current contract baseline so that all offerors may compete fairly. 
 
Answer:  The Paducah lifecycle baseline, approved January 2008, is available on the 
Paducah Remediation Project website.  The Paducah lifecycle baseline includes the 
current contractor's period of performance.  Offerors are not required to develop a fully 
priced proposal for non-discriminating activities in accordance with Section L.5.   
Note that regulatory milestone changes negotiated among DOE and regulators do NOT 
change or provide relief to contractual milestones.  The same is true for baseline 
changes.   Although DOE may agree to a baseline change, this change does NOT 
provide relief to contractual milestones.  Any changes to contractual milestones will only 
be executed in accordance with the terms and conditions of the contract.  
 
67. Section L.4(a) of the RFP requests a staffing plan reflecting the Offeror’s 
proposed approach to the work, and a discussion of crew size, crew shifts, etc.  In the 
cost proposal, Section L.5(f)(4)(B) provides costs for non-discriminating activities.  Will 
DOE provide a staffing profile that reflects the non-discriminating costs by year or 
funding profile?  Or provide a breakdown of labor included those costs?  Offerors can 
not complete the staffing plan for the non-discriminating activities given that DOE has 
provided the total dollars but not a breakdown of the costs.  
 
Answer:  A staffing plan will not be required for non-discriminating activities.  Section 
L.4 (a) will be Amended to read as follows: “The Offeror shall describe its yearly staffing 
plans including crew sizes, labor mix, and crew shifts to support the Offeror’s planned 
approach to complete the PWS requirements for discriminating activities identified in 
Section L.5.(f).(4). (A).(i).” 
 
68. L.4(a) (page L-12) requires a yearly staffing plan to support the offeror’s planned 
approach to complete the PWS requirements.  Should the yearly staffing plan include 
the manpower required for non-discriminating activities for which DOE provided costs in 
L.5(f)(4)(B) (page L-23)? 
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Answer:  See the response to Question 67. 
 
69. L.5 (f) (3) (page L-18) requires utilization of the current version of Primavera 
Systems Enterprise for construction software. H.1.1 (d) (page H-1) requires utilization of 
Primavera 6.0 (P6) scheduling software. Will DOE please confirm that Primavera 6.0 
(P6) is the correct software to be used for the resource loaded schedule in the 
proposal? 
 
Answer:  Yes Primavera 6.0 (P6) is the correct software. 
 
70. L.5(f)(4)(B) (page L-23) specifies 5-year DOE-provided costs for non-
discriminating activities.  Would DOE please provide the cost profile per year for each of 
the non-discriminating activities for use in responding to Volume II and Volume III 
staffing and costing requirements? 
 
Answer:  The Attachment L-7 “Summary of Cost Worksheets” provides the cost profile 
per year for non-discriminating activities.  See the responses to Questions 41 and 67 
with regard to staffing plan and costing requirements for non-discriminating activities. 
 
71. The L-7 excel spread sheets roll all the contractor direct labor into one line item. 
 However, the spread sheet requests direct labor by labor categories for subcontractors. 
Should direct labor by the contractor also be listed by labor categories? 
 
Answer:  Yes, the direct labor by the contractor should also be listed by labor 
categories consistent with Section L.5.(f).(4).(A).(iii) entitled “Cost Elements”. 
 
72. DOE has provided costs for Non-Discriminator Activities distributed in the L-7 
excel spread sheets.   DOE has provided these for activities 1.5 but does not provide 
them 1.5.1 and 1.5.2. Is the contract expected to distribute the costs from 1.5 into 1.5.1. 
and 1.5.2? 
 
Answer:  No, the costs should only be provided at the 1.5 level.  Do not use Tabs 1.5.1 
and 1.5.2 in the Attachment L-7 excel spread sheets. 
 
73. Who will be responsible for the Security Plan identification of need, development, 
approval, implementation, and oversight? 
 
Answer:  The Remediation Contractor has the responsibility to recognize situations in 
which they will need to request or develop security plans to support their work, and to 
work with the Infrastructure Contractor/USEC as appropriate to get those plans in place.  
The Infrastructure Contractor is the Contractor Cognizant Security Authority (CSA) at 
the Paducah site and maintains the Site Security Plan for all DOE operations at the site.  
The CSA approves the physical security plans, and the Remediation Contractor will also 
be a signatory to the documents responsible for proper implementation and oversight of 
the work.  
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74. The PWS states the quantities identified are based upon current estimates, and 
actual quantities may vary.  Is it to be assumed that the contract proposal is to be based 
strictly on these quantities, and adjustments will be made to the cost and schedule, 
when actual quantities are determined? 
 
Answer:  For proposal preparation purposes the Offerors should use the estimated 
quantities in the PWS.  The Contractor will be reimbursed for actual costs in accordance 
with the Allowable Cost and Payment clause in Section I during the term of the contract.   
 
75. Does the current funding levels support the Milestone Schedules listed in the 
PWS? 
 
Answer:  Yes, the anticipated funding profile is expected to support the 
milestones/schedule in the PWS. 
 
76. The Department of Energy/National Nuclear Security Administration letter 
entitled, "REQUEST FOR FISCAL YEAR (FY) 2009 PRELIMINARY MIXED AND LOW-
LEVEL RADIOACTIVE WASTE (MLLW AND LLW) FORECASTS AND TRANSMITTAL 
OF THE NATIONAL NUCLEAR SECURITY ADMINISTRATION- NEVADA SITE 
OFFICE (NNSA/NSO) PROGRAM MANAGEMENT STRATEGY FOR DISPOSAL 
OPERATIONS, JULY 2008" and dated July 15, 2008 states the following; 
  
"It is not anticipated DOE sites will receive billing notices. However, for planning 
purposes, assume a disposal unit rate equivalent to $14.51 per ft3 for LLW and MLLW 
and that this cost will be borne by EM and other DOE programs.", and "Approval for 
receipt of out-of-state MLLW at the NTS was granted for a period not to exceed 
November 30, 2010, or until a maximum volume of 20,000 m3 ( 706,293 ft3 ) is 
reached, whichever occurs first - with closure of the MLLW cell to take place thereafter." 
  
For the purposes of identifying the cost associated with the transportation and disposal 
of LLW and MLLW at the Nevada Test Site, what disposal unit rate should the 
Contractor assume?     
  
Should the Contractor assume that Nevada Test Site will not receive out-of-state LLW 
and MLLW beyond November 30, 2010?   
 
Answer:  For proposal preparation purposes, the Offerors shall use a disposal 
unit rate of $14.52/cft for any waste that meets the NTS waste acceptance criteria, 
and the Offeror plans to dispose of at NTS based on their technical approach.   
The Offerors shall assume the NTS facility will remain open through the duration 
of the contract for LLW.  Per the referenced letter, NTS will not be taking MLLW 
after November 30, 2010. 
 
77. Will DOE please clarify what costs we are to use for Option Item 002 and Option 
Item 003? RFP Section L.5(c) states “Proposed costs shall be provided based on the 
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definition of fiscal years noted in Table L.2.”  Table L.2 shows that a total funding profile 
of $4M for Option Item 002 and a total funding profile of $14M for Option Item 003. 
RFP Section L.5(f)(4)(B), “Non-Discriminating Activities (DOE Provided Costs),” states 
“For proposal preparation purposes, the Offeror shall use the amounts shown below for 
proposed costs for all non-discriminating activities…”  The amounts shown in this 
section include $3.0M for Option item 002 and $12.6M for Option Item 003. 
 
Answer:  Section L.5.(c) provides the anticipated funding profile for the contract, which 
includes the option items.  The amounts for Option Item 002 and Option Item 003 
shown in Section L.5.(f).(4).(B) are the estimated costs to which the Offeror will add 
proposed markup costs and fee in accordance with Section B.4 to come up with the 
total estimated cost and fee for the option items.  Section M.5 provides the cost and fee 
evaluation criteria that DOE will use when comparing the evaluated price to the 
anticipated funding profile. 
 
78. DOE has made select “In-Year” WBS Dictionaries available to all offerors.  
Please provide the “Out-Year” WBS Dictionaries that would cover the entire proposed 
contract period. 
 
Answer:  The additional WBS Dictionaries have been posted to the Paducah Lifecycle 
Baseline section of the procurement web page.   
 
79. The recent Wage Determination posting on the Web page identifies the exempt 
personnel but nothing has been posted to date for the craft work force (United Steel 
Workers).  The RFP in section H.8 page H-11 identifies two different craft wage 
determinations (J-6 Service Contract Act and J-7 Davis Bacon Act).  Please clarify the 
intended use of the two separate craft wage determinations provide in the RFP.  
 
Answer:  The USW Collective Bargaining Agreement is posted as a reference 
document under the Workforce Breakdown and Pay and Benefits section of the 
procurement web page.  The RFP contains both the Service Contract Act and Davis 
Bacon Act wage determinations because based on the nature (Services and/or 
Construction) of work being done under the contract.   
 
80. L.3(a)(4) Indicates that a “list of subcontracts of the incumbent Contractor” will be 
posted at www.emcbc.doe.gov/paducahremediation. When will DOE post this list? 
 
Answer:  The subcontracts are listed as reference documents under the Subcontracts 
section of the procurement web page. 
 
81. Please verify the date for the start of ERH operations and the milestone for 
completion of the RA report. 
 
Answer:  Operation of the ERH system is expected to begin in calendar year 2009. 
The D1 Remedial Action Completion Report milestone date is 7/30/10. 
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82. The L-7 excel spread sheets provides only for input of the total costs per year. 
Can the contractor modify the spread sheet to include total labor hours, labor rates, and 
total costs by year?  
 
Answer:  Yes, Offerors may modify the speadsheet to include total labor hours and 
labor rates.  Specifically, direct labor by contractor should also be listed by labor 
categories and associated labor rates consistent with Section L.5.(f).(4).(A).(iii) entitled 
“Cost Elements”. 
 
83. Section L of the RFP states that the Offeror shall require that clients return Past 
Performance Questionnaires directly to the address identified on Attachment L-5 no 
later than five (5) weeks after issuance of the solicitation.  Will this timeframe be 
extended due the proposal due date extension? 
 
Answer:  Yes. The second sentence of Section L.4(d)(4) will be amended as follows:  
“The Offeror shall require that the clients return the Past Performance Questionnaire 
directly to the address identified on Attachment L-5 no later than six (6) weeks after 
issuance of this solicitation.” 
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